Balaraj Urs Road, Shimoga City, during office hours on all working days from 13th January 1976 to 15th January 1976 (both days inclusive) on payment of prescribed cost of the tender documents which is not refundable. The competent authority reserves the right to reject any or all tenders, without assigning reason.

Sl. No	Name of Work	No. of calls	Nature of tender	Estimate cost of work portion put to tender	Earnest money deposit for the work	Time limit for completion of work in working month	Class of contractors eligible to tender	Cost of tender forms
1	2	3	4	5	6	7	8	9
				Rs.	Rs.			
1	Construction of new tank across Seegahalla, Haranahalli Hobli waste weir and waste weir draft channel.	...	Itemwise	2,90,000	7,250	24 months	Class II and above	Rs. 30 + ST 3%

760 H. D. ASWATHANARAYANA, *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER M. R. B. C. C. Division No. 4, BYAHATTI, TALUK HUBLI.

Corrigendum

Dated 6th November 1975

Ref: Brief Tender Notification issued under this office No. 3199, dated 26th August 1975 and No. 4667, dated 6th October 1975.

(Published in the *Karnataka Gazette*, dated 30th October 1975 on page 1122)

No. MRB/DB-1/BTN-7/75-76/5454. The time fixed for the issue and receipt of the Tenders for the following works is extended as under :

Last date for receipt of the applications (with cost of tender Schedule) for issue of Blank Tender Forms.	1-12-1975 upto 5-30 P.M.
Issue of Blank Tender Forms	4-12-1975 to 6-12-1975
Receipt of the completed tender forms	11-12-1975 upto 4-00 P.M.

The approximate estimated cost, Earnest Money Deposit class of Contractor eligible to tender etc., are modified as under.

Sl. No.	Name of work	Approximate estimated amount put to tender	Earnest Money Deposit	Time limit for completion of of work	Class of Contractors
1	2	3	4	5	6
		Rs.	Rs.		
1	Construction of Hume pipe culvert at ch : 28+2800 of Malaprabha R B. Canal	4,98,350	12,460	Eight Months	Class-II & above
2	Construction of Hume Pipe Culvert at ch : 29+4200 of Malaprabha R B Canal	2,16,150	5,410	do	do
3	Construction of Hume Pipe Culvert at ch : 30+2635 of Malaprabha R. B. Canal	3,98,532	9,970	do	do

Other details remain unchanged.

....., *Executive Engineer.*